

**City of Pinole  
Pinole-Hercules Water Pollution Control Plant Upgrades  
December 4, 2015**

CONSTRUCTION MANAGER

Carollo Engineers, Inc.  
2700 Ygnacio Valley Road, Suite 300  
Walnut Creek, CA 94598  
925-932-1719

Owner

City of Pinole  
2131 Pear Street  
Pinole, CA 94564



12/04/2015

GENERAL

A. This addendum forms part of the Bidding and Contract Documents and modifies the Project Specifications and Drawings described below:

B. This addendum consists of 2 pages and the following attachments:

Document Section 004100

RFI 34 response

RFI 44 response

RFI 45 response

RFI 59 response

RFI 60 response

RFI 61 response

RFI 62 response

RFI 63 response

**Acknowledgement**

A. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

**REVISIONS TO SPECIFICATIONS**

***Part 1 - Contract Requirements***

**Document 004100 - Bid Forms**

**Article 8.02 Comment**

**CHANGE TO READ**

The following documents are attached to and made a condition of this Bid:

- A. Required Bid security in the form of cash, a certified or bank check, or a Bid Bond, as specified in Document 004320 Bid Bond.;
- B. Document 004340 - List of Subcontractors, Document 004360 - List of Equipment Manufacturers, and other individuals and entities required to be identified in this Bid;
- C. Required Document 004510 - Construction Contractor's Qualification Statement with supporting data.
- D. Document 004560 - Non-Collusion Affidavit.
- E. Document 004540 - Bid Certification for the Payment of State and Local Taxes.
- F. Document 004580 - Certification of Drug-Free Workplace Requirements;
- G. Document 004581 - Certification of Compliance With Local Hiring Policy;
- H. Document 004582 – Certification of Compliance with Apprenticeship and Corporate Citizen Policy.

**REQUEST FOR INFORMATION FORM**

Contractor's RFI No. 34

Engineer's RFI No. \_\_\_\_\_

Contract: Pinole-Hercules Water Pollution Control Plant Upgrade

Contractor: Kiewit Infrastructure West Co

Owner: City of Pinole

Owner's Contract No. \_\_\_\_\_

Engineer HDR Engineering, Inc.

Engineer's Contract No. \_\_\_\_\_

THIS REQUEST BY: Kari Larsen cc to: \_\_\_\_\_  
(Name of the Contractor's Representative)

REFERENCE: DIVISION \_\_\_\_\_ SECTION \_\_\_\_\_ PLAN SHEET NO. 00C001

**Please confirm Notes 1 & 4 on Plan Sheet 00C001 as they relate to any existing underground facilities NOT shown are subject to General Conditions Paragraphs 5.04 & 5.05.**

ATTACHMENTS \_\_\_\_\_

INTERPRETATION BY: \_\_\_\_\_ Date: \_\_\_\_\_, 20\_\_\_\_  
(Name of the Engineer's Representative)

**Notes 1 and 4 on Plan Sheet 00C001 take precedence over Section 007000 Paragraphs 5.04 and 5.05.**

ATTACHMENTS \_\_\_\_\_

The General Conditions specifies that once the Engineer provides a response to a Contractor's RFI, that determination shall be final and binding on the Contractor unless the Contractor delivers to the Owner written notice of a change in the work within a certain period of time of receipt of that determination. See the GCs for further clarification.

cc to: \_\_\_\_\_

REQUEST FOR INFORMATION FORM

Contractor's RFI No. 44

Engineer's RFI No. \_\_\_\_\_

Contract: Pinole/Hercules Water Pollution Control Plant Upgrades

Contractor: Kiewit Infrastructure West Co.

Owner: City of Pinole

Owner's Contract No. \_\_\_\_\_

Engineer HDR Engineering, Inc.

Engineer's Contract No. \_\_\_\_\_

THIS REQUEST BY: Kari Larsen cc to: \_\_\_\_\_  
(Name of the Contractor's Representative)

REFERENCE: DIVISION \_\_\_\_\_ SECTION \_\_\_\_\_ PLAN SHEET NO. 00G007

The northern edge of the permanent Aeration Basin expansion appears to be extremely close to Plant's property line as represented on Sheet 00G007 such that our excavation shoring will encroach upon the neighboring property.

Presuming this was anticipated, and the City has obtained a temporary construction easement, please provide the conditions and limits of this easement. If not anticipated, please advise on an excavation sheeting/shoring/bracing method that wouldn't require encroachment upon the neighboring property.

ATTACHMENTS \_\_\_\_\_

INTERPRETATION BY: \_\_\_\_\_ Date: \_\_\_\_\_, 20\_\_\_\_  
(Name of the Engineer's Representative)

The shoring must be placed within the existing property boundary as the required condition at bid time. Means and methods of adhering to this requirement are to be determined by each contractor.

ATTACHMENTS \_\_\_\_\_

The General Conditions specifies that once the Engineer provides a response to a Contractor's RFI, that determination shall be final and binding on the Contractor unless the Contractor delivers to the Owner written notice of a change in the work within a certain period of time of receipt of that determination. See the GCs for further clarification.

cc to: \_\_\_\_\_  
\_\_\_\_\_

**REQUEST FOR INFORMATION FORM**

Contractor's RFI No. 45 Engineer's RFI No. \_\_\_\_\_

Contract: Pinole-Hercules Water Pollution Control Plant Upgrade

Contractor: Kiewit Infrastructure West Co

Owner: City of Pinole Owner's Contract No. \_\_\_\_\_

Engineer HDR Engineering, Inc. Engineer's Contract No. \_\_\_\_\_

THIS REQUEST BY: Kari Larsen cc to: \_\_\_\_\_  
(Name of the Contractor's Representative)

REFERENCE: DIVISION 00 SECTION 002000-2 PLAN SHEET NO. \_\_\_\_\_

**Specification section 2000 4.1 and 4.03 states Reports and drawings of subsurface conditions is available.**

**Can these documents be posted to the FTP site?**

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

ATTACHMENTS \_\_\_\_\_

INTERPRETATION BY: \_\_\_\_\_ Date: \_\_\_\_\_, 20\_\_\_\_  
(Name of the Engineer's Representative)

**The geotechnical report has been previously provided. Please let us know if another electronic copy is needed.**

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

ATTACHMENTS \_\_\_\_\_

The General Conditions specifies that once the Engineer provides a response to a Contractor's RFI, that determination shall be final and binding on the Contractor unless the Contractor delivers to the Owner written notice of a change in the work within a certain period of time of receipt of that determination. See the GCs for further clarification.

cc to: \_\_\_\_\_  
\_\_\_\_\_

**REQUEST FOR INFORMATION FORM**

Contractor's RFI No. 59 Engineer's RFI No. \_\_\_\_\_

Contract: Pinole-Hercules Water Pollution Control Plant Upgrade

Contractor: Kiewit Infrastructure West Co

Owner: City of Pinole Owner's Contract No. \_\_\_\_\_

Engineer HDR Engineering, Inc. Engineer's Contract No. \_\_\_\_\_

THIS REQUEST BY: Kari Larsen cc to: \_\_\_\_\_  
(Name of the Contractor's Representative)

REFERENCE: DIVISION 00 SECTION 004110-1 PLAN SHEET NO. \_\_\_\_\_

Reference Document 004110 Disadvantaged Business Enterprise Program Requirement, in the first paragraph the descriptive participation goal for MBE, WBE and DVBE are listed respectively at 11%, 4% and 3%. However, in the second to last paragraph on page 004110-1, the second sentence states, " Bidder agrees that it will cooperate with and assist the City of Pinole in fulfilling the DBE Good Faith Effort Requirement achieving "fair share objectives" and will exercise "Good Faith Efforts" to achieve such minimum participation of small, minority and women owned businesses." . Please confirm that potential bidders need to comply the descriptive goal participation goal and NOT the "fair share objective".

ATTACHMENTS \_\_\_\_\_

INTERPRETATION BY: \_\_\_\_\_ Date: \_\_\_\_\_, 20\_\_\_\_  
(Name of the Engineer's Representative)

**Contractor is required to comply with the Good Faith Effort described in the first paragraph of section 004110. Documentation of efforts made to try and achieve that goal must be submitted at time of bid.**

ATTACHMENTS \_\_\_\_\_

The General Conditions specifies that once the Engineer provides a response to a Contractor's RFI, that determination shall be final and binding on the Contractor unless the Contractor delivers to the Owner written notice of a change in the work within a certain period of time of receipt of that determination. See the GCs for further clarification.

cc to: \_\_\_\_\_  
\_\_\_\_\_

**REQUEST FOR INFORMATION FORM**

Contractor's RFI No. 60 Engineer's RFI No. \_\_\_\_\_

Contract: Pinole-Hercules Water Pollution Control Plant Upgrade

Contractor: Kiewit Infrastructure West Co

Owner: City of Pinole Owner's Contract No. \_\_\_\_\_

Engineer HDR Engineering, Inc. Engineer's Contract No. \_\_\_\_\_

THIS REQUEST BY: Kari Larsen cc to: \_\_\_\_\_  
(Name of the Contractor's Representative)

REFERENCE: DIVISION 00 SECTION 004110 PLAN SHEET NO. \_\_\_\_\_

**Reference Document 004110 Disadvantaged Business Enterprise Program Requirement, paragraph one, the last sentence states that" Bidder shall complete Form6100-3 and 6100-4 at the end of this Section with their bids." With limited time on bid day for review, selecting and awarding quotes, it is extremely difficult to have the selected DBE complete Form 6100-3 with all required information and get signed prior to bid. We request that both Form 6100-3 and 6100-4 be allowed to be submitted within four (4) business days of bid opening. This time frame is normal for Contracts where there is a DBE goal.**

ATTACHMENTS \_\_\_\_\_

INTERPRETATION BY: \_\_\_\_\_ Date: \_\_\_\_\_, 20\_\_\_\_  
(Name of the Engineer's Representative)

**Forms 6100-3 and 6100-4 must be completed and submitted at time of bid to be considered responsive.**

ATTACHMENTS \_\_\_\_\_

The General Conditions specifies that once the Engineer provides a response to a Contractor's RFI, that determination shall be final and binding on the Contractor unless the Contractor delivers to the Owner written notice of a change in the work within a certain period of time of receipt of that determination. See the GCs for further clarification.

cc to: \_\_\_\_\_  
\_\_\_\_\_

**REQUEST FOR INFORMATION FORM**

Contractor's RFI No. 61 Engineer's RFI No. \_\_\_\_\_

Contract: Pinole-Hercules Water Pollution Control Plant Upgrade

Contractor: Kiewit Infrastructure West Co

Owner: City of Pinole Owner's Contract No. \_\_\_\_\_

Engineer HDR Engineering, Inc. Engineer's Contract No. \_\_\_\_\_

THIS REQUEST BY: Kari Larsen cc to: \_\_\_\_\_  
(Name of the Contractor's Representative)

REFERENCE: DIVISION 00 SECTION 004110 PLAN SHEET NO. \_\_\_\_\_

**Reference Document 004110 Disadvantaged Business Enterprise Program Requirement, paragraph one, second sentence states" Each Bidder...or make good faith effort, specified goals to be eligible." If a Bidder did not meet DBE participation Goal in paragraph one, there is no reference in the contract when the GFE submittal will need to be submitted. Please confirm that GFE submittal can be submitted within four(4) business days of bid opening. This time frame is normal for Contracts where there is a DBE goal.**

ATTACHMENTS \_\_\_\_\_

INTERPRETATION BY: \_\_\_\_\_ Date: \_\_\_\_\_, 20\_\_\_\_  
(Name of the Engineer's Representative)

**Forms 6100-3 and 6100-4 must be completed and submitted at time of bid to be considered responsive.**

ATTACHMENTS \_\_\_\_\_

The General Conditions specifies that once the Engineer provides a response to a Contractor's RFI, that determination shall be final and binding on the Contractor unless the Contractor delivers to the Owner written notice of a change in the work within a certain period of time of receipt of that determination. See the GCs for further clarification.

cc to: \_\_\_\_\_  
\_\_\_\_\_

**REQUEST FOR INFORMATION FORM**

Contractor's RFI No. 62 Engineer's RFI No. \_\_\_\_\_

Contract: Pinole-Hercules Water Pollution Control Plant Upgrade

Contractor: Kiewit Infrastructure West Co

Owner: City of Pinole Owner's Contract No. \_\_\_\_\_

Engineer HDR Engineering, Inc. Engineer's Contract No. \_\_\_\_\_

THIS REQUEST BY: Kari Larsen cc to: \_\_\_\_\_  
(Name of the Contractor's Representative)

REFERENCE: DIVISION 00 SECTION 004581 PLAN SHEET NO. \_\_\_\_\_

**Reference Document 004581 Certification of Compliance with Local Hiring Policy, Article 3- Required Documentation subsection 3.01 last sentence states that " However, the City Manager has the discretion ...submittal of required documentation with five(5) days of bid opening." Please confirm this documentation can be submitted within five (5) days of bid opening.**

ATTACHMENTS \_\_\_\_\_

INTERPRETATION BY: \_\_\_\_\_ Date: \_\_\_\_\_, 20\_\_\_\_  
(Name of the Engineer's Representative)

**Local hire documentation must be submitted within 5 calendar days of bid opening.  
Bids that do not submit the required documentation will be considered non-responsive.**

ATTACHMENTS \_\_\_\_\_

The General Conditions specifies that once the Engineer provides a response to a Contractor's RFI, that determination shall be final and binding on the Contractor unless the Contractor delivers to the Owner written notice of a change in the work within a certain period of time of receipt of that determination. See the GCs for further clarification.

cc to: \_\_\_\_\_

**REQUEST FOR INFORMATION FORM**

Contractor's RFI No. 63 Engineer's RFI No. \_\_\_\_\_

Contract: Pinole-Hercules Water Pollution Control Plant Upgrade

Contractor: Kiewit Infrastructure West Co

Owner: City of Pinole Owner's Contract No. \_\_\_\_\_

Engineer HDR Engineering, Inc. Engineer's Contract No. \_\_\_\_\_

THIS REQUEST BY: Kari Larsen cc to: \_\_\_\_\_  
(Name of the Contractor's Representative)

REFERENCE: DIVISION 00 SECTION 004581 PLAN SHEET NO. \_\_\_\_\_

**Reference Document 004581 Certification of Compliance with Local Hiring Policy, Article 2: Please confirm the requirement in this section prior to bid ONLY applies to potential subcontractor, materials or equipment suppliers located within the City of Pinole and Hercules. Furthermore ONLY Attachment A and B are required to be submitted within five(5) days of bid opening.**

ATTACHMENTS \_\_\_\_\_

INTERPRETATION BY: \_\_\_\_\_ Date: \_\_\_\_\_, 20\_\_\_\_  
(Name of the Engineer's Representative)

**The boundaries of local hire is defined in the Project Labor Agreement. Attachment A and Attachment B as described in Section 004581 Article 2 must be submitted at time of bid.**

ATTACHMENTS \_\_\_\_\_

The General Conditions specifies that once the Engineer provides a response to a Contractor's RFI, that determination shall be final and binding on the Contractor unless the Contractor delivers to the Owner written notice of a change in the work within a certain period of time of receipt of that determination. See the GCs for further clarification.

cc to: \_\_\_\_\_